

Reconstruction of Bucks County Bridge 220 Mill Creek Rd over Martins Creek
 Falls Twp
 Spec #18-04/18

Item Number	Description	Unit Of Measure	Quantity	Bi State Construction Co., Inc.	Eastern Highway Specialists, Inc.	Road-Con, Inc.	South State Inc.	Driscoll Construction Co., Inc.	Baseline Contracting, Inc.	BrightLine Construction	Loftus Construction, Inc.	Nyleve Bridge Corp.	Neshaminy Constructors
1	0201-0001, Clearing and Grubbing	LS	1	\$8,000.00	\$16,000.00	\$40,600.00	\$10,000.00	\$5,000.00	\$11,000.00	\$17,110.00	\$50,000.00	\$15,000.00	\$25,000.00
2	0203-0001, Class 1 Excavation	CY	210	\$11,340.00	\$11,130.00	\$13,860.00	\$9,450.00	\$10,500.00	\$6,877.50	\$13,230.00	\$12,600.00	\$11,760.00	\$16,380.00
3	0203-0004, Class 1B Excavation	CY	6	\$900.00	\$1,104.00	\$780.00	\$270.00	\$600.00	\$459.00	\$2,562.00	\$360.00	\$510.00	\$1,470.00
4	0204-0100, Class 3 Excavation	CY	1595	\$63,800.00	\$82,142.50	\$59,812.50	\$82,940.00	\$39,875.00	\$76,560.00	\$71,775.00	\$103,675.00	\$57,420.00	\$102,080.00
5	0204-0150, Class 4 Excavation	CY	28	\$1,680.00	\$4,004.00	\$1,092.00	\$1,680.00	\$1,400.00	\$2,958.20	\$4,424.00	\$1,820.00	\$756.00	\$2,520.00
6	4205-0267, Selected Borrow Excavation Rock, Class R-7 choked with R-4	CY	762	\$87,630.00	\$86,868.00	\$68,961.00	\$95,250.00	\$60,960.00	\$96,316.80	\$85,344.00	\$57,150.00	\$78,486.00	\$91,440.00
7	0212-0001, Geotextile, Class 1	LF	308	\$1,309.00	\$2,679.60	\$616.00	\$462.00	\$616.00	\$1,570.80	\$1,078.00	\$616.00	\$1,078.00	\$616.00
8	0311-0420, Superpave Asphalt Mixture Design, WMA Base Course, PG 64-22, 0.3 to < 3 Million ESALS, 25.0 MM Mix, 3" Depth	SY	590	\$17,110.00	\$19,470.00	\$16,520.00	\$15,340.00	\$15,930.00	\$19,116.00	\$15,340.00	\$11,800.00	\$16,520.00	\$22,420.00
9	0350-0106, Subbase 6" Depth (NO. 2A)	SY	590	\$14,750.00	\$12,980.00	\$10,767.50	\$8,850.00	\$7,670.00	\$12,980.00	\$7,080.00	\$14,750.00	\$14,750.00	\$10,620.00
10	0411-0482, Superpave Asphalt Mixture Design, WMA Wearing Course, PG 64-22, 0.3 to < 3 Million ESALS, 9.5 MM Mix, 1 1/2" Depth, SRL-H	SY	590	\$12,390.00	\$12,390.00	\$9,292.50	\$20,060.00	\$9,440.00	\$11,210.00	\$8,260.00	\$13,570.00	\$11,210.00	\$10,030.00
11	0411-6450, Superpave Asphalt Mixture Design, WMA Binder Course, PG 64-22, 0.3 to < 3 Million ESALS, 19.0 MM Mix, 2 1/2" Depth	SY	590	\$15,930.00	\$17,110.00	\$11,062.50	\$14,160.00	\$11,800.00	\$15,340.00	\$10,030.00	\$11,800.00	\$14,160.00	\$11,800.00
12	0601-6706, 14"X"23" Elliptical Reinforced Concrete Pipe, Type B Shore/Trench Box Horizontal, 2'-1.5', 50 Year Design Life	LF	33	\$9,900.00	\$8,778.00	\$5,610.00	\$3,201.00	\$5,445.00	\$5,651.25	\$4,257.00	\$5,775.00	\$6,930.00	\$7,425.00
13	0601-8317, 18" Reinforced Concrete Pipe, Type B, <1.5' Fill	LF	15	\$5,250.00	\$3,705.00	\$4,050.00	\$2,100.00	\$2,250.00	\$2,500.50	\$2,595.00	\$1,500.00	\$2,160.00	\$2,340.00
14	0605-2731, Type M Concrete Top Unit and Bicycle Safe Grate	SET	2	\$2,400.00	\$2,400.00	\$2,600.00	\$4,400.00	\$2,700.00	\$990.00	\$4,336.00	\$2,800.00	\$2,000.00	\$3,200.00
15	0605-2850, Standard Inlet Box, Height <=/=10'	EA	2	\$5,600.00	\$5,000.00	\$5,800.00	\$7,200.00	\$6,000.00	\$6,770.00	\$6,102.00	\$4,000.00	\$6,200.00	\$6,400.00
16	0608-0001, Mobilization	LS	1	\$89,000.00	\$107,350.00	\$120,000.00	\$125,000.00	\$125,000.00	\$78,196.00	\$231,000.00	\$100,000.00	\$150,000.00	\$155,000.00
17	0609-0004, Inspector's Field Office and Inspection Facilities, Type C	LS	1	\$21,000.00	\$20,000.00	\$45,000.00	\$30,000.00	\$58,000.00	\$16,610.00	\$15,970.00	\$25,000.00	\$28,000.00	\$35,000.00
18	0609-0009, Equipment Package	LS	1	\$6,600.00	\$1,800.00	\$7,000.00	\$5,000.00	\$7,000.00	\$1,650.00	\$1,140.00	\$3,000.00	\$3,000.00	\$10,000.00
19	0610-7002, 6" Pavement Base Drain	LF	308	\$8,932.00	\$9,240.00	\$6,006.00	\$12,320.00	\$6,160.00	\$8,162.00	\$5,852.00	\$4,928.00	\$5,544.00	\$4,928.00
20	0616-1202, Concrete End Sections for 18" Pipe	EA	1	\$1,300.00	\$1,600.00	\$2,600.00	\$1,500.00	\$1,250.00	\$600.00	\$3,258.00	\$1,000.00	\$900.00	\$1,300.00
21	0619-0470, Permanent Impact Attenuating Device, Type II, Test Level 3 (Energy Absorbing Terminals, Tangent)	EA	2	\$7,300.00	\$7,200.00	\$5,600.00	\$9,200.00	\$6,000.00	\$5,450.00	\$6,682.00	\$5,200.00	\$6,200.00	\$5,700.00
22	0620-0010, Typical and Alternate Concrete Bridge Barrier Transition Without Inlet Placement	EA	3	\$9,300.00	\$11,100.00	\$9,000.00	\$11,400.00	\$7,800.00	\$8,745.00	\$8,553.00	\$8,400.00	\$7,950.00	\$9,150.00
23	0620-0011, Typical and Alternate Concrete Bridge Barrier Transition With Inlet Placement	EA	1	\$3,000.00	\$3,800.00	\$3,000.00	\$3,600.00	\$2,500.00	\$2,915.00	\$2,782.00	\$2,800.00	\$2,600.00	\$3,050.00
24	0620-0400, Terminal Section, Single	EA	2	\$400.00	\$368.00	\$680.00	\$400.00	\$330.00	\$660.00	\$364.00	\$700.00	\$340.00	\$700.00
25	0620-0503, Remove Existing Guiderail (Contractor's Property)	LF	85	\$1,020.00	\$731.00	\$1,466.25	\$85.00	\$425.00	\$3,400.00	\$4,165.00	\$1,275.00	\$1,275.00	\$1,445.00
26	0620-1600, Type 31-S Guide Rail	LF	63	\$2,268.00	\$2,457.00	\$2,709.00	\$2,835.00	\$1,890.00	\$2,598.75	\$2,079.00	\$2,520.00	\$1,953.00	\$2,709.00
27	0620-1625, Type 31-SC Guide Rail	LF	50	\$2,750.00	\$2,450.00	\$2,512.50	\$3,000.00	\$2,250.00	\$2,425.00	\$2,500.00	\$2,500.00	\$2,350.00	\$2,550.00
28	0630-0001, Plain Cement Concrete Curb	LF	59	\$6,490.00	\$8,732.00	\$3,200.75	\$4,543.00	\$2,478.00	\$4,071.00	\$3,658.00	\$5,310.00	\$6,372.00	\$11,505.00
29	0676-0001, Cement Concrete Sidewalk	SY	32	\$9,120.00	\$5,888.00	\$4,480.00	\$5,120.00	\$2,560.00	\$3,456.00	\$4,160.00	\$4,000.00	\$6,720.00	\$9,760.00
30	0680-0003, Membrane Waterproofing System Installed On Other Surfaces	SY	64	\$3,456.00	\$6,112.00	\$8,320.00	\$10,560.00	\$6,400.00	\$1,408.00	\$3,520.00	\$14,400.00	\$5,824.00	\$9,280.00
31	0686-0050, Construction Surveying, Type D	LS	1	\$12,000.00	\$26,000.00	\$23,800.00	\$10,000.00	\$50,000.00	\$13,200.00	\$34,210.00	\$10,000.00	\$68,000.00	\$25,000.00
32	0688-0020, Microcomputer, Type C	LS	1	\$3,700.00	\$1,500.00	\$6,700.00	\$4,000.00	\$5,000.00	\$550.00	\$1,140.00	\$1,500.00	\$2,000.00	\$6,300.00
33	0689-0002, Network Schedule	LS	1	\$3,100.00	\$920.00	\$2,400.00	\$1,000.00	\$2,500.00	\$1,100.00	\$11,400.00	\$1,000.00	\$2,500.00	\$10,000.00
34	0703-0025, No. 57 Coarse Aggregate	CY	6	\$750.00	\$1,290.00	\$217.50	\$990.00	\$600.00	\$330.00	\$1,704.00	\$390.00	\$786.00	\$312.00
35	0802-0001, Topsoil Furnished and Placed	CY	30	\$2,850.00	\$2,385.00	\$2,977.50	\$6,000.00	\$3,000.00	\$3,300.00	\$3,810.00	\$2,100.00	\$4,050.00	\$2,250.00
36	0804-0001, Seeding and Soil Supplements - Formula B, Including Mulch	LB	4	\$124.00	\$492.00	\$560.00	\$2,100.00	\$600.00	\$440.00	\$2,396.00	\$500.00	\$528.00	\$460.00
37	0804-0014, Seeding - Formula E	LB	3	\$93.00	\$369.00	\$1,080.00	\$1,800.00	\$90.00	\$330.00	\$2,052.00	\$375.00	\$990.00	\$345.00

38	0806-0113, Temporary Short-Term, Rolled Erosion Control Product, Type 2D	SY	269	\$1,614.00	\$914.60	\$753.20	\$1,614.00	\$941.50	\$1,614.00	\$1,748.50	\$807.00	\$699.40	\$807.00
39	0811-0003, Temporary Protective Fence	LF	170	\$1,020.00	\$680.00	\$1,657.50	\$1,020.00	\$850.00	\$1,445.00	\$1,190.00	\$1,360.00	\$1,190.00	\$1,275.00
40	0849-0010, Rock Construction Entrance	EA	2	\$6,000.00	\$7,800.00	\$6,400.00	\$4,000.00	\$8,000.00	\$12,250.00	\$8,406.00	\$6,000.00	\$5,800.00	\$10,000.00
41	0851-0003, Rock Apron	SY	6	\$960.00	\$1,386.00	\$660.00	\$990.00	\$1,200.00	\$66.00	\$2,166.00	\$660.00	\$534.00	\$822.00
42	4855-0003, Pumped Water Filter Bag - Reduced Size	EA	2	\$2,600.00	\$2,400.00	\$1,940.00	\$2,000.00	\$1,200.00	\$1,655.20	\$892.00	\$4,000.00	\$3,400.00	\$3,600.00
43	4855-0004, Replacement Pumped Water Filter Bag - Reduced Size	EA	4	\$3,600.00	\$3,680.00	\$2,320.00	\$4,000.00	\$2,400.00	\$2,200.00	\$1,784.00	\$5,600.00	\$2,600.00	\$5,800.00
44	0860-0000, Inlet Filter Bag for Type M Inlet	EA	3	\$900.00	\$552.00	\$570.00	\$375.00	\$900.00	\$270.00	\$513.00	\$450.00	\$1,500.00	\$1,890.00
45	0867-0012, Compost Filter Sock, 12" Diameter	LF	500	\$3,500.00	\$3,700.00	\$3,075.00	\$2,500.00	\$3,000.00	\$7,500.00	\$3,500.00	\$5,500.00	\$2,750.00	\$7,500.00
46	0901-0001, Maintenance and Protection of Traffic During Construction	LS	1	\$16,750.00	\$7,700.00	\$95,000.00	\$7,000.00	\$15,000.00	\$11,270.00	\$7,184.00	\$20,000.00	\$25,000.00	\$10,000.00
47	0901-0231, Additional Warning Lights, Type B	Day	100	\$250.00	\$140.00	\$170.00	\$100.00	\$125.00	\$200.00	\$150.00	\$125.00	\$120.00	\$120.00
48	0901-0240, Additional Traffic Control Signs	SF	100	\$1,200.00	\$1,100.00	\$1,150.00	\$900.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$940.00	\$1,000.00
49	0931-0002, Post Mounted Signs, Type B, Steel Channel Bar Post	SF	6	\$480.00	\$552.00	\$397.50	\$300.00	\$420.00	\$429.00	\$444.00	\$390.00	\$420.00	\$402.00
50	0937-0114, Guide Rail Mounted Delineator Type D, (W/W)	EA	4	\$52.00	\$58.00	\$36.60	\$800.00	\$60.00	\$36.00	\$52.00	\$40.00	\$48.00	\$40.00
51	0941-0001, Reset Post Mounted signs, Type B	EA	2	\$460.00	\$246.00	\$280.00	\$250.00	\$400.00	\$410.00	\$422.00	\$300.00	\$400.00	\$290.00
52	0962-1000, 4" White Waterborne Pavement Markings	LF	500	\$1,250.00	\$1,600.00	\$125.00	\$1,000.00	\$275.00	\$825.00	\$275.00	\$1,500.00	\$275.00	\$300.00
53	0962-1005, 4" Yellow Waterborne Pavement Markings	LF	500	\$1,250.00	\$1,600.00	\$125.00	\$1,000.00	\$275.00	\$825.00	\$275.00	\$1,500.00	\$275.00	\$300.00
54	0971-0001, Remove Post Mounted Signs, Type B	EA	4	\$1,200.00	\$492.00	\$114.00	\$500.00	\$240.00	\$280.00	\$136.00	\$200.00	\$600.00	\$120.00
55	1001-0001, Class AA Cement Concrete	CY	35	\$108,500.00	\$77,000.00	\$80,500.00	\$119,000.00	\$105,000.00	\$73,080.00	\$13,580.00	\$73,500.00	\$98,000.00	\$73,500.00
56	1001-0010, Class A Cement Concrete	CY	357	\$332,010.00	\$352,002.00	\$357,000.00	\$312,375.00	\$446,250.00	\$391,272.00	\$352,002.00	\$392,700.00	\$428,400.00	\$517,650.00
57	1001-0730, Selected Borrow Excavation, Structure Backfill	CY	1158	\$69,480.00	\$67,164.00	\$59,926.50	\$86,850.00	\$52,110.00	\$63,574.20	\$70,638.00	\$75,270.00	\$59,058.00	\$63,690.00
58	1001-0960, Class AAAP Cement Concrete	CY	101	\$126,250.00	\$121,200.00	\$171,700.00	\$151,500.00	\$126,250.00	\$168,670.00	\$100,091.00	\$146,450.00	\$151,500.00	\$121,200.00
59	1002-0053, Reinforcement Bars, Epoxy Coated	LB	64600	\$155,040.00	\$138,890.00	\$135,660.00	\$103,360.00	\$106,590.00	\$106,590.00	\$100,130.00	\$129,200.00	\$129,200.00	\$142,120.00
60	1002-0100, Stainless Steel Reinforcement Bars	LS	1	\$2,000.00	\$2,300.00	\$1,300.00	\$1,600.00	\$1,200.00	\$1,510.00	\$1,939.00	\$1,500.00	\$2,000.00	\$2,000.00
61	1003-0011, Dowel Holes, 24" Deep	EA	24	\$1,680.00	\$1,260.00	\$816.00	\$1,800.00	\$1,440.00	\$1,287.60	\$6,048.00	\$1,200.00	\$1,680.00	\$2,760.00
62	1018-0001, Removal of Existing Bridge	LS	1	\$118,000.00	\$173,000.00	\$94,600.00	\$176,000.00	\$215,000.00	\$179,689.00	\$102,800.00	\$225,000.00	\$350,000.00	\$350,000.00
63	1019-0020, Protective Coating for Reinforced Concrete Surfaces (Epoxy Resin)	SY	70	\$4,760.00	\$2,835.00	\$700.00	\$4,200.00	\$5,250.00	\$1,925.00	\$7,210.00	\$3,500.00	\$2,800.00	\$2,660.00
64	1019-0050, Protective Coating for Reinforced Concrete Surfaces (Penetrating Sealers, Bridge Superstructure)	SY	542	\$8,130.00	\$5,691.00	\$5,420.00	\$9,756.00	\$12,466.00	\$4,878.00	\$4,336.00	\$5,420.00	\$4,878.00	\$4,336.00
65	1080-0331, Prestressed Concrete Adjacent Box Beams-48" x 17"	LF	976	\$341,600.00	\$329,888.00	\$361,120.00	\$317,200.00	\$268,400.00	\$304,463.20	\$328,912.00	\$390,400.00	\$346,480.00	\$390,400.00
66	9000-0001, Bridge Plaque	LS	1	\$3,100.00	\$2,000.00	\$2,000.00	\$2,000.00	\$5,000.00	\$4,425.00	\$5,055.00	\$2,600.00	\$2,500.00	\$2,500.00
67	9000-0002, Existing Metal Bridge Plaque Relocation	LS	1	\$880.00	\$1,800.00	\$810.00	\$3,500.00	\$3,000.00	\$1,125.00	\$3,847.00	\$600.00	\$1,000.00	\$3,500.00
68	9000-0003, Utility Coordination and Protection (Must be \$12,500.00)	PDA	1	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00	\$12,500.00
69	9000-0004, Cofferdam	LS	1	\$31,000.00	\$52,700.00	\$38,000.00	\$70,000.00	\$25,000.00	\$41,250.00	\$56,830.00	\$250,000.00	\$30,000.00	\$50,000.00
70	9000-0005, Seeding - Riparian Mixture	LB	1	\$62.00	\$307.00	\$820.00	\$1,600.00	\$300.00	\$385.00	\$1,825.00	\$300.00	\$760.00	\$290.00
71	9000-0006, Temporary Wetland Crossing/Access Road	SY	25	\$5,000.00	\$5,450.00	\$1,137.50	\$3,625.00	\$2,500.00	\$1,650.00	\$4,250.00	\$3,125.00	\$7,000.00	\$5,625.00
72	9000-0007, Coir Roll	LF	24	\$2,280.00	\$888.00	\$2,274.00	\$1,680.00	\$840.00	\$660.00	\$1,704.00	\$840.00	\$1,536.00	\$840.00
73	9000-5000, Concrete Washout	EA	2	\$3,800.00	\$1,472.00	\$8,400.00	\$6,000.00	\$3,000.00	\$4,400.00	\$2,736.00	\$4,000.00	\$5,000.00	\$8,200.00
74	9203-0001, Temporary Excavation Support and Protection System	LS	1	\$112,750.00	\$180,000.00	\$221,600.00	\$250,000.00	\$353,000.00	\$481,000.00	\$555,150.00	\$150,000.00	\$360,000.00	\$340,000.00
75	9503-0001, Architectural Surface Treatment	LS	1	\$45,770.00	\$31,000.00	\$14,000.00	\$40,000.00	\$22,500.00	\$41,365.00	\$22.00	\$20,000.00	\$30,000.00	\$21,000.00
76	9000-0008, Overexcavation and Backfill with Class C Concrete under Foundations	CY	5	\$1,875.00	\$4,420.00	\$1,800.00	\$8,000.00	\$2,500.00	\$2,825.00	\$5,795.00	\$2,500.00	\$1,825.00	\$7,500.00
77	9000-0009, Vibration Monitoring and Control	LS	1	\$18,700.00	\$31,000.00	\$14,400.00	\$20,000.00	\$30,000.00	\$33,220.00	\$20,530.00	\$33,849.00	\$35,000.00	\$40,000.00
	Total			\$2,000,795.00	\$2,136,912.70	\$2,211,991.30	\$2,256,711.00	\$2,308,401.50	\$2,393,916.00	\$2,393,985.50	\$2,463,000.00	\$2,654,490.40	\$2,827,022.00

Low Vendor
Awarded Vendor